



GOVT. OF ASSAM.

OFFICE OF THE JT. DIRECTOR OF HEALTH SERVICES, KARBI ANGLONG DIST.

D I P H U.

No. Jt. DHS/Works/2018-19/ 1777 /Dated, Diphu the 14 May' 2018

SHORT TENDER NOTICE

Sealed Tender/Quotation in format affixing with K.A.A.C. stamp fee Rs. 10.00 (Ten) Only are invited from reputed Govt. registered and resourceful Contractor for the following works and will be received by the undersigned upto 3.00 p.m. of 19th May' 2018 and opened on the same day at 3:30 p.m.. In case there is a Govt. holiday/Bandh etc., the Tender/Quotations will be opened in the next working day at the same time.

Intending Contractor or their authorized agent may be present at the time of opening of the Tender/Quotations.

Contractor will have to deposit 2% (Two) earnest money and 1% (One) in case of SY/SC/OBC of the Tender/Quotation amount in the form of Call Deposit from any Govt. recognized Banks.

Sd/- Dr. (Mrs.) K. Rongpipi
Jt. Director of Health Services,
Karbi Anglong District, Diphu

No.	Particular of Work	Estimated Amount	Tender Amount	Time for completion	Remarks
1	Construction of concrete approach road with side drain at Hamren SDCH	₹ 1,64,000.00	₹ 1,64,000.00	30 days	
2	Rep/Reno. Of electrical system at Donkamokam BPHC cum CHC.	₹ 10,00,000.00	₹ 10,00,000.00	-do-	
3	Rep/Reno. Of Toilet system of main hospital building at Donkamokam BPHC	₹ 5,00,000.00	₹ 5,00,000.00	-do-	
4	Rep/Reno. Of main hospital building at Donkamokam BPHC	₹ 7,00,000.00	₹ 7,00,000.00	-do-	
5	Rep. of Doctors Quarter at Donkamokam BPHC @ ₹ 4,00,000/- x 2 = ₹ 8,00,000.00	₹ 8,00,000.00	₹ 8,00,000.00	-do-	
6	Rep/ Reno. Of the existing grade-IV quarter at Parokhowa Medl. Guest House.	₹ 8,58,000.00	₹ 8,58,000.00	-do-	

Terms & Conditions:-

1. The Tender should be accompanied with the following documents:-
 - a) Caste Certificate.
 - b) Upto Date Professional Tax Clearance Certificate.
 - c) Upto Date VAT Clearance Certificate.
 - d) Upto Date Trading License for Non-Tribal Contractor.
 2. Tax Clearance Certificate from Town Committee.
 3. The rate shall be quoted as per estimated.
 4. The unsuccessful Tenderer will get back their earnest money after allotment of work.
 5. The undersigned reserves the right to accept or reject any or all Tender without assigning any reason thereof.
 6. Schedule of Rate will not be changed or revised in any circumstances.
 7. The Tender papers / documents and details information may obtain from the office of the undersigned during office hours.
8. 1. No Tender will be accepted failing to furnish the above documents.
2. Payment will be made subject to the availability of fund.

Sd/- Dr.(Mrs.) K. Rongpipi
Jt. Director of Health Services,
Karbi Anglong District, Diphu

No. DHS/Works/2018-19/ 1778-86 /Dated, Diphu the 14 May' 2018
Copy for favour of information to:-

1. P.A. to the Hon'ble C.E.M., Karbi Anglong Autonomous Council, Diphu for kind appraisal to the Hon'ble C.E.M.
2. P.A. to the Hon'ble E.M., i/c- Health & FW Deptt., Karbi Anglong Autonomous Council, Diphu for kind appraisal to the Hon'ble E.M.
3. The Principal Secretary, Karbi Anglong Autonomous Council, Diphu for information.
4. The Jt. Secretary, i/c- Health & FW Deptt., Karbi Anglong Autonomous Council, Diphu for information. This has ref. to his A.A. Approval Letter No. KAAC/H&FW/Works-20/2010-11/Part file/2109, Dtd. 11-05-2017.
5. The Sr. FAO-cum-Research Officer, Karbi Anglong Autonomous Council, Diphu for information.
6. The Deputy Secretary Personnel (B) Deptt., KAAC, Diphu. This has reference to his letter No. KAAC/Esstt-54/PT/MISC/P(B)/2011-12/92.
7. The CM & HO (CD), Karbi Anglong, Diphu.
8. The Accountant of this office.
9. Office file.

14.5.2018
Jt. Director of Health Services,
Karbi Anglong District, Diphu
14.5.18

	Construction of Garage 1 (one) unit at Parokhowa Medl. Guest House.	₹ 5,00,000.00	₹ 5,00,000.00	30 days	
8.	Construction of Iron gate at Langhin PHC.	₹ 45,000.00	₹ 45,000.00	-do-	
9.	Rep. of Doctor Quarter at Langhin PHC.	₹ 5,63,000.00	₹ 5,63,000.00	30 days	
10.	Rep/ Reno. Of electrification system at Manja BPHC, Electrical Phase-I	₹ 25,00,000.00	₹ 25,00,000.00	40 days	
11.	Reno. of electrical system including providing Amount UG Cable & Panel at Diphu Civil Hospital.	₹ 38,63,000.00	₹ 38,63,000.00	-do-	
12.	Rep/Reno. of Doctor Quarter now occupied by Dr. Angel Timung, Medl. Officer DCH.	₹ 7,00,000.00	₹ 7,00,000.00	30 days	
13.	Rep/Reno. of Doctor Quarter now occupied by Dr. Sanjib Borthakur, Medl. Officer DCH	₹ 8,59,000.00	₹ 8,59,000.00	-do-	
14.	Construction of new LDA Quarter (Twin type) Near Doctor Colony Diphu at Jt. DHS Administrative Block (12 x 2 = ₹ 24,00,000/-)	₹ 24,00,000.00	₹ 24,00,000.00	45 days	
15.	Rep/ Reno. and upgradation of existing electrical system at Jt. DHS administrative Block Diphu.	₹ 15,00,000.00	₹ 15,00,000.00	30 days	
16.	Rep/ Reno. of Earth quake damage quarter of Smt. Aruna Chetia, S/N DCH including construction of Latrine Bathroom etc.	₹ 8,00,000.00	₹ 8,00,000.00	-do-	
17.	Rep/ Reno. of LDA Quarter now occupied by Sri Ranjit Engti at Rongkhehan Doctor Colony, Diphu.	₹ 7,25,000.00	₹ 7,25,000.00	-do-	
18.	Rep/Reno. of internal electrification of main hospital building at Bokajan BPHC- cum- CHC including LED Street light Armored cable etc.	₹ 17,22,000.00	₹ 17,22,000.00	-do-	
19.	Rep/ Reno. Of electrification system at Bokajan BPHC, Electrical Phase-I	₹ 25,00,000.00	₹ 25,00,000.00	40 days	
20.	Construction of Iron Gate in both end with goat proof fencing in both side at Chowkihola BPHC	₹ 10,00,000.00	₹ 10,00,000.00	30 days	